

Amendment -1 for Biding Document

The following conditions have been changed as Amendment – I. These conditions supersede the earlier conditions in the bidding documents for SUB PACKAGE – RE-STR:

Sl. No.	Original Document	Amendment-I
1	<p>QUALIFICATION OF THE BIDDER Annexure-A(BDS)</p> <p>1.1 Technical Experience</p> <p>The bidder shall have completed physical construction of transmission line project(s) involving stringing of not less than 10km route length of 345/400 kV or higher voltage class transmission line within the last five (5) years as on date of bid opening:</p> <p>1.2 Equipment capabilities The bidder should own or have access to one set of Tension Stringing Equipment of 15 Tonnes Capacity.</p> <p>1.3 Financial Position Minimum Average Annual Turnover* (MAAT) for best three years i.e. 36 months out of last five financial years of the bidder should be Rs. 240 Million.</p> <p>Bidder shall have liquid assets (L.A) or/and evidence of access to or availability of credit facilities of not less than Rs. 40 Million.</p>	<p>1.1 Technical Experience</p> <p>The bidder shall have completed physical construction of transmission line project(s) involving stringing of not less than 10km route length of 220kV or higher voltage class transmission line within the last five (5) years as on date of bid opening. In addition to this bidders should have done stringing of bundle conductors of any length in last 15 years.</p> <p>1.2 Equipment capabilities: The bidder should own or have access to one set of Tension Stringing Equipment of 15 Tonnes Capacity.</p> <p>1.3 Financial Position Minimum Average Annual Turnover* (MAAT) for best three years i.e. 36 months out of last five financial years of the bidder should be Rs.120 Million Bidder shall have liquid assets (L.A) or/and evidence of access to or availability of credit facilities of not less than Rs.20 Million.</p>
	<p>GCC: 20.1.5.1 Upon successful Trial – Operation of the Facilities or any part thereof, pursuant to GCC Sub-Clause 20.1.4, the Project Manager shall issue to the Contractor a Taking Over Certificate as a proof of the</p>	<p>GCC: 20.1.5.1 TPTL shall takeover section to section (i.e. from Angle Tower to Angle Tower) after completion of work and joint reconciliation of material used & damaged material, the Project Manager</p>

	<p>acceptance of the Facilities or any part thereof. Such certificate shall not relieve the Contractor of any of his obligations which otherwise survive, by the terms and conditions of Contract after issue of such certificate.</p>	<p>shall issue to the Contractor a Taking Over Certificate as a proof of the acceptance of the Facilities or any part thereof. Such certificate shall not relieve the Contractor of any of his obligations which otherwise survive, by the terms and conditions of Contract after issue of such certificate.</p>
2	<p>Secion 1.0 of IFB : BRIEF SCOPE OF WORK</p> <p>Scope of work includes providing of all services in association with execution of Re-Stringing and related services for Panighata – Kishanganj portion (Plain Terrain) of 400 kV D/C (Quad) Teesta III HEP - Kishanganj Transmission Line inter-alia including establish store(s) near to work locations, transportation (*as mentioned below), provide & transport all civil construction materials, stringing and related works, cover the transit insurance for owner’s supply, insurance to your men, materials & equipment, insurance covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of the Facilities and other associated works viz.; checking for tower completion, placing of missing members, bolts & nuts tightening, bolts& nuts tack welding of towers involving stringing; stringing of conductors and earth wires along with all necessary line accessories; testing and commissioning of 400 kV Teesta III HEP – Ben portion Transmission Line portion as per Conditions of Contract – Volume I & Technical Specifications – Volume II.</p>	<p>Secion 1.0 of IFB : BRIEF SCOPE OF WORK</p> <p>Scope of work includes providing of all services in association with execution of Re-Stringing and related services for Panighata – Kishanganj portion (Plain Terrain) of 400 kV D/C (Quad) Teesta III HEP - Kishanganj Transmission Line inter-alia including establish store(s) near to work locations, transportation (*as mentioned below), provide & transport all civil construction materials, stringing and related works, cover the transit insurance for owner’s supply, insurance to your men, materials & equipment, insurance covering physical loss or damage to the Facilities at the Site occurring prior to Completion of the Facilities until the taking over of section(i.e. Angle Tower to Angle Tower) as per GCC Cl. 20.1.5.1, hence the contractor’s risk of work shall cease after any particular section is taken over by TPTL after its completion, and other associated works viz.; checking for tower completion, placing of missing members, bolts & nuts tightening, bolts& nuts tack welding of towers involving stringing; stringing of conductors and earth wires along with all necessary line accessories; testing and commissioning of 400 kV Teesta III HEP – Ben portion Transmission Line portion as per Conditions of Contract – Volume I & Technical Specifications – Volume II.</p> <p>TPTL has already taken the insurance of entire line (i.e. Teesta III HEP – Kishnaganj) and the premium for this portion on prorated basis shall be borne by the contractor; however, Contractors shall take all other insurances as per contract at their cost. Insurance and its compliances will be the responsibility of</p>

		<p>the Contractor until taking over of the section (i.e. angle tower to angle tower) to lodge, pursue and settle all claims with the insurance company in case of any damage, loss, theft, pilferage or fire during execution of Contract and Employer shall be kept informed about it. The Contractor shall replace the lost/damaged materials promptly irrespective of the settlement of the claims by the underwriters and ensure that the work progress is as per agreed schedules. The losses, if any, in such replacement will have to be borne by the Contractor.</p>
3	<p>GCC: 22.2 The Defect Liability Period shall be twelve (12) months from the date of Taking Over /Completion of Facilities (or any part thereof).</p>	<p>GCC: 22.2 The Defect Liability Period shall be fifteen (15) months from the date of Completion of entire Facilities.</p>
4	<p>GCC 9.3.1: The Contractor shall, within twenty-eight (28) days of the notification of award, provide a performance security for the due performance of the Contract in the amount equivalent to Ten percent (10%) of the Contract Price, with validity up to ninety (90) days beyond the Defect Liability Period. The same shall be extended by the Contractor time to time till ninety (90) days beyond the actual Defect Liability Period, as may be required under the Contract.</p> <p>Apart from the Contractor's performance security, the Contractor shall be required to arrange additional performance securities, as specified in SCC, within twenty-eight (28) days of the notification of award in favour of the Employer in the form acceptable to the Employer</p>	<p>GCC 9.3.1: Performance security is not applicable.</p>

5	<p>1. TERMS OF PAYMENT</p> <p>B. Initial Advance: An advance of 10% (ten) of the total erection price shall be paid as an interest free initial advance on submission of (a) detailed invoice, (b) commencement of stringing / related services & certification by Project Manager that satisfactory mobilisation for stringing / related services exists, (c) Advance Bank Guarantee for equivalent amount in line with GCC Clause 9.2 and (d) Performance Securities in line with GCC Clause 9.3.</p> <p>C. Progressive Payment</p> <p>80% (eighty percent) of the erection price component will be paid on progressive monthly basis depending on the actual work done against each completed erection activity and on certification of the same by the Employer. Material consumption statement and a statement of all the damaged/unused/scrap materials are also to be provided along with JMC (Joint Measurement Certificate) for every month after execution of work. All the damaged/unused/scrap materials are to be handed over to TPTL after completion of scope of works.</p> <p>D. Final Payment</p> <p>The balance 10% (ten percent) of the erection price component shall be paid after successful commissioning of</p>	<p>1. TERMS OF PAYMENT</p> <p>B. Initial Advance: NIL</p> <p>C. Progressive Payment</p> <p>90% (ninety percent) of the erection price component will be paid on progressive monthly basis depending on the actual work done against each completed erection activity and on certification of the same by the Employer. Material consumption statement and a statement of all the damaged/unused/scrap materials are also to be provided along with JMC (Joint Measurement Certificate) for every month after execution of work. All the damaged/unused/scrap materials are to be handed over to TPTL after completion of scope of works.</p> <p>D. Final Payment</p> <p>The balance 10% of each running bill will be held as performance guarantee till completion of defect liability period. The</p>
---	---	---

	<p>the transmission line portion under this package and issuance of Taking Over Certificate. However, in case, for any reason solely attributable to the Employer, the commissioning of line is delayed beyond 120 days of successful completion of final checking and testing of line for the purpose of commissioning as defined in Technical Specification, Volume-II of the bidding documents, the balance 10% payment shall be released against an unconditional & irrevocable bank guarantee of equivalent amount initially valid till 6 months from the readiness of transmission line for commissioning and charging at rated voltage, to be extended till 90 days beyond actual commissioning & taking over.</p>	<p>balance 10% payment can be released on completion of all facilities against an unconditional & irrevocable bank guarantee of equivalent amount initially valid till 3 months from defect liability period.</p>
--	---	--

The revised date for this package shall be as given below:

- a. Last date for purchase of bid documents till 1800 Hrs of 9.10.17
- b. Last date of submission of bids till 1100 Hrs of 12.10.17
- c. Date of opening of bids at 1130 Hrs of 12.10.17